Comparative Statement

Tender Nu BBMP/2015-16/RD/WORK_INDENT17821
Tender Na Improvements to Cross Roads and Drains near Kalpatharu Appartments and Srinindhi Badavane Opp. To Tatanagar in Ward No. 08, Kodigehalli Sub Division.

SNo	Item Name	Item Code	Unit	Estimate Q	Estimate Rate	Total Amou	S SOMASHEKAR Quoted Ra	S SOMASHEKAR Total Amou	H J SANJAY REDDY Quoted Ra	H J SANJAY REDDY Total Amount
1	Earth work e	1	cum	1225.84	75.6	92673.5	75.6	92673.5	83.16	101940.9
2	Providing gr	2	sqm	706.2	704.16	497277.8	704.16	497277.8	794.88	561344.3
3	Providing ar	3	Cum	2.31	4847.04	11196.66	4847.04	11196.66	5070.6	11713.09
4	Providing ar	4	Cum	7.56	4773.6	36088.42	4773.6	36088.42	5159.16	39003.25
5	Providing ru	5	sqm	12.6	92.88	1170.288	92.88	1170.288	97.2	1224.72
6	Providing ar	6	Cum	2.1	5327.64	11188.04	5327.64	11188.04	5486.4	11521.44
7	Providing ar	7	Cum	2.83	6065.28	17164.74	6065.28	17164.74	6198.12	17540.68
8	Providing TI	8	Tonne	0.2	79056	15811.2	79056.0	15811.2	69805.8	13961.16
9	Providing ar	9	sqm	10.26	292.68	3002.897	292.68	3002.897	306.72	3146.947
10	Providing, la	10	Cum	226.25	1438.56	325474.2	1438.56	325474.2	1713.96	387783.5
11	Cleaning the	11	Sqm	905	12.2	11041	12.2	11041	12.24	11077.2
12	Providing ar	12	Sqm	905	74.52	67440.6	74.52	67440.6	68.25	61766.25
13	Cleaning the	13	sqm	2249.25	3.02	6792.735	3.02	6792.735	3.24	7287.57
14	Providing ar	14	sqm	2249.25	18.74	42150.95	18.74	42150.95	15.12	34008.66
15	KSRRB M5(	15	Cum	86.74	8702.64	754867	8702.64	754867	9802.08	850232.4
16	Lead for Dis	16	Cum	1164.54	73.57	85675.21	73.57	85675.21	102.64	119528.4
	Total Summary Amount					1979015.2	1979015.23			2233080.33
	% against Estimated Rate						0			12.83796
	% against CSR									
	Total Bid Amount						1979015.23 (L1)			2233080.33 (L2)

Executive Engineer
Byatarayanapura Division
Yelahanka Zone, B.B.M.P.
Bangalore-560092

8	5	Improvements to Road and Drains at Agra		90 days	Procurement Portal	Class I & Above		

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2015-16/RD/WORK_INDENT17821	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2015-12-19 15:52:21.0	2016-01-07 17:25:41.0	2016-01-08 13:45:54.0	Approve	Approved	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2015-16/RD/WORK_INDENT17821	bbmp_se_yel-K M VASU(I/C) YELAHANKA	2015-11-21 18:33:48.0	2015-12-07 14:44:15.0	2015-12-19 15:52:20.0	Approve	Two bidders are participated for this work out of which L1 Bidder S. Somashekar Quoted Rs. 1979015.23 S.R. Rate, L2 bidder H.J. Sanjay reddy Quoted Rs. 2233080.33 (+12.83%) Above. L1 bidder is not submitted the documents as per KW-2, hence tender for L1 Bidder is proposed for cancellation and recommended for negotiated rates of L2 bidder H.J. Sanjay reddy Rs. 1978984.85 S.R.Rates for your kind approval.	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2015-16/RD/WORK_INDENT17821	bbmp_ee2_yel-K M VASU	2015-10-30 13:47:40.0	2015-10-30 13:53:51.0	2015-11-21 18:33:48.0	Approve	Two bidders are participated for this work out of which L1 Bidder S. Somashekar Quoted Rs. 1979015.23 S.R. Rate, L2 bidder H.J. Sanjay reddy Quoted Rs. 2233080.33 (+12.83%) Above. L1 bidder is not submitted the documents as per KW-2, hence tender for L1 Bidder is proposed for cancellation and recommended for negotiated rates of L2 bidder H.J. Sanjay reddy Rs. 1978984.85 S.R.Rates for your kind approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-K M VASU	2015-10-30 13:47:40.0	2015-10-30 13:47:40.0	2015-10-30 13:47:40.0	Submit		Completed